SUMMARY

I'N SAN DI EGO COUNTY I N SAN DI EGO
FROM 0.5 KM NORTH OF ROUTE 15 AND 8
SEPARATI ON TO 1.1 KM NORTH OF

FRI ARS ROAD OVERCRGCSSI NG

W DEN EXI STI NG FREEVAY

STATE OF CALI FORNI A BI D
Bl D OPENI NG DATE 06/ 26/ 03
CONTRACT NUMBER 11- 064904
LOCATI ON 11- SD- 15-R6. 4/ R7. 5
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPCSALS | SSUED 16 FUND TOTAL HB1

NUMBER OF BI DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 5, 889, 230. 00 1
2 6, 656, 507. 00 4
3 6, 885, 607. 70 3
4 8, 405, 192. 50 2

7,085, 000
6, 801, 000. 00 AMOUNT UNDER

DEPARTMENT

CF TRANSPORTATI ON Bl D245
PAGE 1
06/ 27/ 03

CONTRACT CCDE 'K '

141 CONTRACT | TEMS

FEDERAL AID ACNH 015-4(189) 6N
| -015- 4( 189) 6N

TOTAL NUMBER OF WORKI NG DAYS 540

911, 770. 00

PERCENT UNDER EST 13. 41

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92083-8831

ERRECAS HANSON SJH

P O BOX 640
LAKESI DE CA 92040

COFFMAN SPECI ALTI ES | NC

4375 JUTLAND DRI VE STE 260
SAN DI EGO CA 92117

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

760 727-9767
00772589
FAX 760 727-9803

619 390- 6400
00687888
FAX 619 443-3002

858 272-9080
00632358
FAX 858 272-3655

858 587-3600
00750542
FAX 858 453-6034



11- 064904 Bl D245
11- SD- 15-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 26/ 03 06/ 27/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 . ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)
CLEARI NG AND GRUBI NG AND RELATED ( PARTI AL)
| RRI GATI ON AND RELATED ( PARTI AL)

JO NT SEALS AND RELATED ( PARTI AL)

SAW SEAL JO NTS AND RELATED ( PARTI AL)

ACL CONCRETE BARRI ER AND RELATED ( PARTI AL)
POVONA CA
ATLAS FENCE METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

SAN DI EGO CA

B C B STEEL
Rl VERSI DE CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

DALEY CCAC JV
SAN DI EGO CA

DALEY CCAC JV
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

OVERHEAD S| GN STRUCTURES AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)



11- 064904 Bl D245
11- SD- 15-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 26/ 03 06/ 27/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FOUNDATI ON PI LE
FONTANA CA

LUNDEEN CQOATI NGS
FONTANA CA

LUNDEEN COATI NGS
FONTANA CA

MALCOLM DRI LLI NG
VI STA CA

MARI NA LANDSCAPE
ANAHEI M CA

MOORE ELECTRI CAL
CORONA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
POMY CA

DRI VEN PI LE AND RELATED ( PARTI AL)

ANTI GRAFFI TI COATI NG AND RELATED ( PARTI AL)

STAI N CONCRETE AND RELATED ( PARTI AL)

CAST IN DRI LLED HOLE PI LES AND RELATED ( PARTI AL)

LANDSCAPI NG, EROSI ON CONTROL AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

PAVEMENT MARKI NG, STRI PI NG AND RELATED ( PARTI AL)

REMOVALS AND RELATED ( PARTI AL)

CONSTRUCT!I ON AREA SI GNS AND ROAD SI GNS ( PARTI AL)



11- 064904
11- SD- 15-R6

06/ 26/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 27/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AMERI CAN CONCRETE
SAN MARCCS CA

ATLAS FENCE
SAN DI EGO CA

C T M CONSTRUCTI ON
RANCHO CCRDOVA CA

CUSTOM ROCK | NTERNATI ONAL
SAI NT PAUL WN

FOUNDATI ON PI LE
FONTANA CA

I NTEGRI TY CONCRETE
SAN MARCOS CA

MALCCLM DRI LLI NG
VI STA CA

MARI NA LANDSCAPE
ANAHEI M CA

MOORE ELECTRI C
CORONA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

M NOR CONCRETE CURB

FENCI NG SI GNS AND RAI LI NG ( PORTI ON)

BARRI ER RAI L

STAI N CONCRETE

Pl LES

M NOR CONCRETE, COLORED AND PATTERN

CAST IN DRI LLED HOLE

ERCSI ON CONTRCL, LANDSCAPE AND | RRI GATI ON ( PORTI ON)

ELECTRI CAL

STRI PI NG AND MARKERS

BRI DGE DEMOLI TI ON ( PORTI ON)



11- 064904
11- SD- 15-R6
06/ 26/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

06/ 27/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

REG ONAL STEEL
CLAI REMONT CA

Bl DDER | D NAME AND ADDRESS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ATLAS FENCE
SAN DI EGO CA

C T M CONSTRUCTI ON
RANCHO CCRDOVA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

DL S
LA MESA CA

D Wl
LONG BEACH CA

DI VERSI FI ED LANDSCAPE

W NCHESTER CA

FOUNDATI ON PI LE
FONTANA CA

G L M CONTRACTCRS
REDLANDS CA

CONTI NUED ON NEXT PAGE

FENCI NG AND METAL BEAM GUARD RAI L

BARRI ERS ( PORTI ON)

ASPHALT PAVI NG

STRUCTURAL SI GNS

STORM DRAI' N

PRESTRESSI NG

LANDSCAPI NG

DRI VEN PI LE

REBAR



11- 064904 Bl D245
11- SD- 15-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

06/ 26/ 03 06/ 27/ 03

LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HYDROSPROUT ERCSI ON CONTRCL

ESCONDI DO CA
LUNDEEN CQOATI NGS CQOATI NG AND STAI NI NG
FONTANA CA
MALCCLM DRI LLI NG CAST IN DRI LLED HOLE PI LE

VI STA CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA
PENHALL COVPANY JO NT SEAL AND CONCRETE DEMOLI Tl ON
SAN DI EGO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AREA WEST FENCE VETAL BEAM GUARD RAI L

CONTI NUED

EL CAJON CA

B C B STEEL COVPANY
RI VERSI DE CA

C T M CONSTRUCTI ON | NC
RANCHO CORDOVA CA
ON NEXT PAGE

REI NFORCI NG STEEL

CONCRETE BARRI ER ( PARTI AL)



11- 064904

11- SD- 15-R6 SUMMARY

06/ 26/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 7

06/ 27/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

COFFMVAN SPECI ALTI ES
SAN DI EGO CA

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

FOUNDATI ON PI LE | NC
FONTANA CA

LUNDEEN PAI NTI NG
FONTANA CA

MALCCLM DRI LLI NG COVPANY | NC
VI STA CA

MOORE ELECTRI C
CORONA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

REAL ESCAPE
SPRI NG VALLEY CA

STANDARD ENG NEERI NG
BREA CA

STATEW DE SAFETY AND SI GNS
POMY CA

CONCRETE PAVI NG

OVERHEAD S| GN STRUCTURES

FURNI SH AND DRI LL PI LES

| TEM5S 84 AND 105

CAST IN DRI LLED HOLE

SI GNAL, LI GHTI NG AND ELECTRI CAL

STRI PI NG

DEMOLI TI ON

LANDSCAPI NG AND | RRI GATI ON

M NOR CONCRETE, CURB, COLOR AND PATTERN

CONSTRUCT!I ON AREA SI GNS AND ROADSI DE SI GNS



11- 064904 Bl D245

11- SD- 15- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 9, 000. 00* 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 290 1, 200. 00 348, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 790 8. 00 6, 320. 00
4 031403 SWEEPER EA 1 80, 000. 00 80, 000. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
7 (S) 074023 TEMPORARY EROSI ON CONTROL MR 5, 920 .50 2, 960. 00
8 031404 TEMPORARY GRAVEL BAGS EA 140 6. 00 840. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 3, 000. 00 12, 000. 00
10 031405 TEMPORARY CONSTRUCTI ON ENTRANCE ( PLATES) EA 4 9, 000. 00 36, 000. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 150, 000. 00* 150, 000. 00
13 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 9, 940 3.50 34, 790. 00
14 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) Vi 24 35. 00 840. 00
15 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 110 30. 00 3, 300. 00
(LEFT I N PLACE)
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 3,740 3.50 13, 090. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 6 8, 000. 00 48, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,920 28. 00 109, 760. 00
19 (S) 031406 TRAFFI C PLASTI C DRUM EA 67 22.00 1, 474. 00
20 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 59 190. 00 11, 210. 00
21 (S) 129110 TEMPORARY CRASH CUSHI ON EA 5 6, 000. 00 30, 000. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 570 20. 00 11, 400. 00
23 031407 REMOVE TRAFFI C STRI PE ( YELLOW MR 240 42.00 10, 080. 00
24 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 340 12. 00 4, 080. 00
MARKI NG
25 150730 REMOVE CHANNELI ZERS EA 110 2.00 220. 00
26 150742 REMOVE ROADSI DE SI GN EA 20 150. 00 3, 000. 00
27 150760 REMOVE S| GN' STRUCTURE EA 3 4, 800. 00 14, 400. 00
28 150805 REMOVE CULVERT M 3 1, 300. 00 3, 900. 00
29 150820 REMOVE | NLET EA 4 500. 00 2, 000. 00
30 150828 REMOVE JUNCTI ON BOX EA 1 900. 00 900. 00
31 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 210 80. 00 16, 800. 00
32 151581 RECONSTRUCT SI GN STRUCTURE EA 1 6, 000. 00 6, 000. 00
33 152320 RESET ROADSI DE S| GN EA 12 250. 00 3, 000. 00
34 152390 RELOCATE ROADSI DE Sl GN EA 3 250. 00 750. 00
35 152439 ADJUST FRAVE AND GRATE TO GRADE EA 2 2, 000. 00 4, 000. 00



11- 064904 Bl D245

11- SD- 15- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 152641 MODI FY SI GN' STRUCTURE EA 2 3, 000. 00 6, 000. 00
37 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 250 26. 00 6. 500. 00
(30 MV MAXI MUM)
38 153214 REMOVE CONCRETE CURB M 290 26. 00 7, 540. 00
39 153231 REMOVE CONCRETE BARRI ER ( TYPE 500) M 380 50. 00 19, 000. 00
40 031408 REMOVE CONCRETE BARRI ER ( TYPE 25A) M 30 150. 00 4. 500. 00
41 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 18, 000. 00* 18, 000. 00
42 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 580. 00* 5. 580. 00
43 170101 DEVELOP WATER SUPPLY LS LUMP SUM 4. 500. 00* 4. 500. 00
44 190101 ROADWAY EXCAVATI ON VB 8, 160 20. 00 163, 200. 00
45 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 4, 600. 00* 4. 600. 00
46 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 88 152. 00 13, 376. 00
47 (SF) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 5, 530 26. 00 143, 780. 00
48 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 86 58. 00 4, 988. 00
49 (SF)193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 4,529 40. 00 181, 160. 00
50 (SF)193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 536 42.00 22, 512. 00
VALL)
51 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 23, 000. 00* 23, 000. 00
52 200101 | MPORTED TOPSOI L VB 550 20. 00 11, 000. 00
53 (S) 203014 FI BER ( EROSI ON CONTROL) KG 720 1. 00 720. 00
54 (S) 031409 FI BER ROLLS (TYPE 1) M 680 9.00 6, 120. 00
55 031410 FI BER ROLLS (TYPE 2) M 670 31.00 20, 770. 00
56 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 770 1. 00 770. 00
57 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 140. 00 1, 540. 00
58 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 12 10. 00 120. 00
59 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 72 3. 00 216. 00
60 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 14, 000. 00* 14, 000. 00
61 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 54, 000. 00* 54, 000. 00
62 031411 200 MM CONDUI T ( DI RECTI ONAL BORE) M 42 420. 00 17, 640. 00
63 208909 EXTEND 200 MV CONDUI T M 5 470. 00 2. 350. 00
64 260201 CLASS 2 AGGREGATE BASE VB 4, 400 40. 00 176, 000. 00
65 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.5 400. 00 600. 00
66 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 520 85. 00 129, 200. 00
67 390108 ASPHALT CONCRETE BASE (TYPE A) TOWN 2,200 67. 00 147, 400. 00
68 394001 PLACE ASPHALT CONCRETE DI KE M 440 11. 00 4. 840. 00
69 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 130 12. 00 1, 560. 00
AREA)

70 401000 CONCRETE PAVEMENT VB 1,740 201. 00 349, 740. 00



11- 064904 Bl D245

11- SD- 15- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

71 404092 SEAL PAVEMENT JO NT M 470 16. 00 7, 520. 00

72 049410 FURNI SH PI LI NG (CLASS 625) (ALT Y) M 246 30. 00 7, 380. 00

73 (S) 049411 DRI VE PI LE (CLASS 625) (ALT Y) EA 14 3, 400. 00 47, 600. 00

74 (S) 493486 2.1 M PERVANENT STEEL CASI NG M 20 1, 800. 00 36, 000. 00

75 (S) 490669 2.1 M CAST-| N- DRI LLED- HOLE CONCRETE M 20 3, 500. 00 70, 000. 00

PI LI NG
76 (S) 490679 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 43 3, 500. 00 150, 500. 00
PI LI NG (ROCK SOCKET)

77 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 26, 000. 00* 26, 000. 00

78 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 18 500. 00 9, 000. 00

79 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 370 1, 020. 00 377, 400. 00

80 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 225 400. 00 90, 000. 00

81 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 4 700. 00 2, 800. 00

(TYPE EQ

82 510133 CLASS 2 CONCRETE (RETAI NI NG WALL) VB 1, 590 330. 00 524, 700. 00

83 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 32 1, 000. 00 32, 000. 00

84 031412 ANTI - GRAFFI T COATI NG MR 1, 730 10. 00 17, 300. 00

85 031413 COBBLESTONE TEXTURE MR 1, 400 24.00 33, 600. 00

86 (F) 511071 Rl PPED TEXTURE ( ROPE) MR 150 85. 00 12, 750. 00

87 511106 DRI LL AND BOND DOVEL M 110 85. 00 9, 350. 00

88 (S) 519117 JO NT SEAL (MR 30 MV) M 5 310. 00 1, 550. 00

89 (S) 519144 JO NT SEAL (MR 50 MV) M 7 310. 00 2,170. 00

90 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 89, 500 1.15 102, 925. 00

91 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 76, 502 2.00 153, 004. 00

92 ( SF) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) KG 29, 600 5. 00 148, 000. 00

93 ( SF) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 29, 500 1. 00 29, 500. 00

94 ( SF) 560213 FURNI SH SI GN STRUCTURE ( LI GHTWEI GHT) KG 4,790 6. 00 28, 740. 00

95 ( SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTV\EI GHT) KG 4,790 1. 00 4, 790. 00

96 ( SF)560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 80 5.00 400. 00

97 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 18 1, 000. 00 18, 000. 00

CONCRETE PI LE (S| GN FOUNDATI ON)
98 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 34 1, 200. 00 40, 800. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

99 562002 METAL ( BARRI ER MOUNTED SI GN) KG 100 50. 00 5, 000. 00
100 566011 ROADSI DE SI GN - ONE POST EA 10 275. 00 2, 750. 00
101 566012 ROADSI DE SI GN - TWD POST EA 4 400. 00 1, 600. 00
102 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 13 80. 00 1, 040. 00

METHOD)



11- 064904 Bl D245

11- SD- 15- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
103 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE MR 85 125. 00 10, 625. 00
104 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 1 200. 00 200. 00
EXI STI NG POST
105 597601 PREPARE AND STAI N CONCRETE M2 1, 400 27.00 37, 800. 00
106 650069 450 MM REI NFORCED CONCRETE Pl PE M 120 140. 00 16, 800. 00
107 650075 600 MM REI NFORCED CONCRETE PI PE M 50 410. 00 20, 500. 00
108 650079 900 MM REI NFORCED CONCRETE PI PE M 4 420. 00 1, 680. 00
109 690271 300 MM Bl TUM NOUS COATED CORRUGATED M 10 310. 00 3, 100. 00
STEEL PI PE DOAKNDRAI N
110 031683 600 MM Bl TUM NOUS COATED CORRUGATED M 10 375. 00 3, 750. 00
STEEL PI PE DOAKNDRAI N
111 703233 GRATED LI NE DRAI N M 70 220. 00 15, 400. 00
112 721009 ROCK SLOPE PROTECTI ON VB 10 180. 00 1, 800. 00
(FACING METHOD B)
113 731501 M NOR CONCRETE ( CURB) VB 68 700. 00 47, 600. 00
114 031414 M NOR CONCRETE ( COLORED) VB 81 600. 00 48, 600. 00
115 031415 M NOR CONCRETE ( PATTERNED) MR 540 23. 00 12, 420. 00
116 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 630 3. 00 4, 890. 00
117 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 100 9. 00 900. 00
118 820107 DELI NEATOR ( CLASS 1) EA 80 40. 00 3, 200. 00
119 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 98 160. 00 15, 680. 00
120 839487 CONCRETE BARRI ER ( TYPE 50C) M 380 210. 00 79, 800. 00
121 839491 CONCRETE BARRI ER ( TYPE 50E) M 25 560. 00 14, 000. 00
122 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 000. 00 6, 000. 00
123 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,200. 00 6, 600. 00
124 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 46, 000. 00 46, 000. 00
125 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 115 160. 00 18, 400. 00
126 (F) 839721 CONCRETE BARRI ER ( TYPE 732A) M 296 140. 00 41, 440. 00
127 839726 CONCRETE BARRI ER ( TYPE 736A) M 480 130. 00 62, 400. 00
128 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 90 35. 00 3. 150. 00
129 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,010 3. 00 3, 030. 00
130 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 180 1. 50 1, 770. 00
(BROKEN 3.66 M- 0.92 M
131 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 45 4. 00 180. 00
(BROKEN 1.83 M- 0.30 M
132 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 12, 900 .70 9, 030. 00
133 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 300 1. 50 3, 450. 00
134 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 310 3. 00 3. 930. 00



11- 064904 Bl D245

11- SD- 15-R6 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
135 (S) 860201 SI GNAL AND LI GHTI NG LS LUWP SUM 82, 000. 00* 82, 000. 00
136 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 71, 000. 00* 71, 000. 00
137 (S) 860640 I RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 6, 000. 00 6, 000. 00
138 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUMP SUM 18, 000. 00* 18, 000. 00
139 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUWP SUM 12, 000. 00* 12, 000. 00
140 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 49, 000. 00* 49, 000. 00
141 999990 MOBI LI ZATI ON LS LUWP SUM 537, 000. 00* 537, 000. 00

TOTAL 5, 889, 230. 00



| TEM
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11- 064904
11- SD- 15-R6
06/ 26/ 03

10, 000.
370, 750.
3.

34.
25.

3.

6, 000.
20.

65.
350.
4, 500.
25.

16.

12.

15.
175.

5, 000.
1, 000.
2, 000.
2, 800.
90.

3, 000.
200.
200.

1, 500.
2, 500.
22.
38.
55.

00*
00*

70
00
00
25
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

9000.
290000.
11850.
80000.
6000.
20000.
3256.
1400.
6400.
17200.
10000.
370750.
36778.
816.
2750.
12155.
36000.
78400.
4355.
20650.
22500.
14250.
3840.
4080.
1650.
3500.
15000.
3000.
8000.
2800.
18900.
3000.
2400.
600.
3000.
5000.
5500.
11020.
20900.

SUMMARY

OF

. 00*
. 00*
.50
.00
.00
.75
.00
.00
.00
.00
.00
.00
.00
.00
.00
100.
4, 750.
600.
725.

1, 200.
.00
6, 000.
220.
220.
2, 650.
3, 000.
33.
50.
55.

00
00
00
00
00

00
00
00
00
00
00
00
00

REMA

9000.
290000.
10270.
30000.
5000.
45000.
2072.
700.
16000.
20000.
15000.
120000.
44730.
1800.
3300.
10285.
39000.
235200.
2010.
29500.
22500.
13680.
3600.
4760.
1100.
2000.
14250.
1800.
2900.
1200.
17640.
6000.
2640.
660.
5300.
6000.
8250.
14500.
20900.

N |

N G

179.
13, 000.
20.

46.

13.

100.
6, 700.
553.
1, 000.
4, 400.

11, 020.
230.
230.

1, 386.
4, 570.
24.
10.
58.

343000.
38766.
888.
2970.
14960.
90000.
113680.
2680.
10561.
65000.
11400.
11040.
4420.
220.
2000.
20100.
1659.
4000.
4400.
17430.
11020.
2760.
690.
2772.
9140.
6000.
2900.
22040.

Bl D245
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11- 064904 Bl D245

11- SD- 15-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 14

06/ 26/ 03 06/ 27/ 03
| TEM SECOND THI RD FOURTH

BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 150. 00 4500. 00 155. 00 4650. 00 163. 00 4890. 00
41 18, 000. 00* 18000. 00 20, 000. 00* 20000. 00 23, 000. 00* 23000. 00
42 5, 580. 00* 5580. 00 5, 580. 00* 5580. 00 5, 580. 00~* 5580. 00
43 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00
44 32.00 261120. 00 20. 00 163200. 00 26. 00 212160. 00
45 3, 000. 00* 3000. 00 6, 000. 00* 6000. 00 3, 000. 00* 3000. 00
46 45. 00 3960. 00 50. 00 4400. 00 47.00 4136. 00
47 30. 00 165900. 00 100. 00 553000. 00 45. 00 248850. 00
48 80. 00 6880. 00 75. 00 6450. 00 100. 00 8600. 00
49 45. 00 203805. 00 25. 00 113225. 00 96. 00 434784. 00
50 75. 00 40200. 00 20. 00 10720. 00 64. 00 34304. 00
51 15, 000. 00* 15000. 00 18, 000. 00* 18000. 00 23, 000. 00* 23000. 00
52 20. 00 11000. 00 50. 00 27500. 00 28. 00 15400. 00
53 1.60 1152. 00 .70 504. 00 . 80 576. 00
54 10. 00 6800. 00 13. 00 8840. 00 8. 30 5644. 00
55 12. 00 8040. 00 13. 00 8710. 00 11.50 7705. 00
56 1.70 1309. 00 .65 500. 50 .90 693. 00
57 75. 00 825. 00 87.00 957. 00 142. 00 1562. 00
58 3.50 42.00 17.50 210. 00 1.00 12. 00
59 4.00 288. 00 4.00 288. 00 3.00 216. 00
60 11, 000. 00* 11000. 00 18, 200. 00* 18200. 00 13, 000. 00~ 13000. 00
61 70, 000. 00* 70000. 00 55, 000. 00* 55000. 00 54, 000. 00* 54000. 00
62 650. 00 27300. 00 950. 00 39900. 00 500. 00 21000. 00
63 1, 400. 00 7000. 00 500. 00 2500. 00 500. 00 2500. 00
64 40. 00 176000. 00 40. 00 176000. 00 40. 00 176000. 00
65 1, 200. 00 1800. 00 2,400. 00 3600. 00 371.00 556. 50
66 68. 00 103360. 00 104. 00 158080. 00 52.00 79040. 00
67 68. 00 149600. 00 84. 00 184800. 00 52.00 114400. 00
68 16. 00 7040. 00 11. 00 4840. 00 12.70 5588. 00
69 60. 00 7800. 00 34.00 4420. 00 9.50 1235. 00
70 208. 00 361920. 00 225.00 391500. 00 291. 00 506340. 00
71 16. 00 7520. 00 16. 00 7520. 00 18. 00 8460. 00
72 100. 00 24600. 00 30. 00 7380. 00 31.00 7626. 00
73 2,500. 00 35000. 00 3, 365. 00 47110. 00 4, 000. 00 56000. 00
74 2,000. 00 40000. 00 2,000. 00 40000. 00 2,000. 00 40000. 00
75 4, 000. 00 80000. 00 2, 600. 00 52000. 00 4,740. 00 94800. 00
76 4,000. 00 172000. 00 2, 800. 00 120400. 00 3, 700. 00 159100. 00
77 32, 000. 00* 32000. 00 28, 000. 00* 28000. 00 31, 000. 00* 31000. 00
78 500. 00 9000. 00 900. 00 16200. 00 345. 00 6210. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

11- 064904
11- SD- 15-R6
06/ 26/ 03

600. 00
750. 00
75. 00
275. 00
1, 000. 00
100. 00
115. 00
110. 00
35. 00
500. 00
1, 100. 00
1, 000. 00
1, 200. 00
1, 200. 00
300. 00
300. 00
720. 00
610. 00
100. 00
1.60

14. 00

377400.
106875.
8800.
636000.
48000.
17300.
161000.
29250.
9900.
1500.
2100.
120825.
133878.
133200.
23600.
33530.
2395.
800.
10800.
25500.
7500.
2750.
4000.
1300.
9775.
110.
49000.
60000.
55000.
4000.
12000.
12000.
21000.
3000.
48960.
49410.
54000.
2608.
1400.

SUMMARY

1, 650.

315.
700.
100.
75.
100.
30.
200.
330.
1, 450.
660.
910.
400.
430.
550.
500.
70.
.00
.00

OF

RE MA I

351500. 00
90000. 00
4800. 00
651900. 00
44800. 00
17300. 00
49000. 00
12750. 00
9350. 00
1575. 00
2205. 00
192425. 00
179779.70
148000. 00
29500. 00
28740. 00
4790. 00
400. 00
23400. 00
56100. 00
3000. 00
3150. 00
2800. 00
1300. 00
6375. 00
100. 00
42000. 00
24000. 00
16500. 00
5800. 00
6600. 00
9100. 00
28000. 00
4300. 00
37400. 00
40500. 00
37800. 00
3260. 00
800. 00

NI NG B

| DDERS
FOURTH
AMOUNT
100. 00 407000.
900. 00 202500.
848. 00 3392.
750. 00 1192500.
560. 00 81920.
12. 00 20760.
59. 00 82600.
342.00 51300.
89. 00 9790.
330. 00 1650.
330. 00 2310.
1.40 125300.
2.00 153004.
5. 40 159840.
1.10 32450.
6. 50 31135.
1.10 5269.
4.00 320.
000. 00 18000.
100. 00 37400.
40. 90 4090.
330. 00 3300.
730. 00 2920.
100. 00 1300.
100. 00 8500.
100. 00 100.
31.00 43400.
382. 00 45840.
595. 00 29750.
330. 00 5320.
267. 00 12670.
319. 00 13190.
700. 00 49000.
213.00 2130.
719. 00 48892.
320. 00 25920.
80. 00 43200.
2.30 3749.
5.50 550.
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| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140

141
TOT

11- 064904

11- SD- 15-R6
06/ 26/ 03
SECOND
BI D AMOUNT

45. 00 3600. 00
88. 00 8624. 00
310. 00 117800. 00
210. 00 5250. 00
3, 100. 00 6200. 00
2,200. 00 6600. 00
54, 000. 00 54000. 00
95. 00 10925. 00
90. 00 26640. 00
90. 00 43200. 00
31. 00 2790. 00
2.80 2828. 00
1.50 1770. 00
4.00 180. 00
.65 8385. 00
1.50 3450. 00
3.20 4192. 00
84, 000. 00* 84000. 00
72, 000. 00* 72000. 00
2,500. 00 2500. 00
18, 000. 00* 18000. 00
13, 000. 00* 13000. 00
50, 000. 00* 50000. 00
578, 565. 50* 578565. 50
6, 656, 507. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
35.00 2800
145. 00 14210
175. 00 66500
245. 00 6125
2, 800. 00 5600
2,100. 00 6300
46, 000. 00 46000
145. 00 16675
150. 00 44400
155. 00 74400
30. 00 2700
1.80 1818
1.70 2006
1.00 45
.50 6450
1.15 2645
2.75 3602
95, 000. 00* 95000
90, 000. 00* 90000
6, 000. 00 6000
30, 000. 00* 30000
26, 000. 00* 26000
68, 000. 00* 68000.
704, 000. 00* 704000
6, 885, 607. 70

NI NG BI DDERS
FOURTH

Bl D AMOUNT
37.00 2960
210. 00 20580
280. 00 106400
280. 00 7000
2, 800. 00 5600
2,400. 00 7200
45, 000. 00 45000
170. 00 19550.
190. 00 56240.
200. 00 96000
33.00 2970.
2.80 2828.
1.50 1770.
4.00 180.
.70 9030.
1.50 3450.
3.00 3930.
86, 000. 00* 86000.
74, 000. 00* 74000.
6, 300. 00 6300
18, 000. 00~ 18000.
13, 000. 00* 13000.
51, 000. 00* 51000
750, 000. 00* 750000
8, 405, 192. 50
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